

BARTOW COUNTY SCHOOL SYSTEM Cabling Survey

BARTOW COUNTY SCHOOL SYSTEM

Project: 1089

65 Gilreath Road N.W
P.O. Box 200007
Cartersville,GA,30120



**BARTOW COUNTY
SCHOOL SYSTEM**
empowering our children to succeed

Presented By:
US

SYSTEC101

418 Broadway ,
Albany
NY 12207
Murat Yildirim
admin@systec101.com
9706462706

BILL OF MATERIALS

Product Photo	UPC	Name	Total Quantity	Unit Price	Cumulative Material Price	Cumulative Labor Price	Extended Price
---------------	-----	------	----------------	------------	---------------------------	------------------------	----------------

Total:					\$0.00	\$0.00	\$0.00
--------	--	--	--	--	--------	--------	--------

Shipping & Handling Charges:							\$0.00
------------------------------	--	--	--	--	--	--	--------

Sales Tax: Equipment					0 %		\$0.00
----------------------	--	--	--	--	-----	--	--------

Grand Total:							\$0.00
--------------	--	--	--	--	--	--	--------



QUOTE

418 Broadway
STE N Albany
NY 12207
9706462706

1089
PO#
BARTOW COUNTY SCHOOL SYSTEM Cabling
January 1, 2025

Quoted To:
**BARTOW COUNTY
SCHOOL SYSTEM**
65 Gilreath Road N.W
P.O. Box 200007
Cartersville
GA 30120
770-606-5800 ext 2024

Site/Location:
**BARTOW COUNTY SCHOOL
SYSTEM Cabling Survey**
65 Gilreath Road
Cartersville
GA 30120

Prepared By:
US
Murat Yildirim
Project Manager
admin@systec101.com
9706462706

Bill of Materials

Product Photo	UPC	Name	Total Quantity	Ext. Material Price	Ext. Labor Price	Ext. Price
Total:				\$0.00	\$0.00	\$0.00
Shipping & Handling Charges:						\$0.00
Sales Tax: Equipment				0 %		\$0.00
Grand Total:						\$0.00

BARTOW COUNTY SCHOOL SYSTEM

Date

Murat Yildirim

Date



Payment Terms

- ☐ Type I 100 % after completion
- ☐ Type II 50 % Down (Initial Payment) 50 % Completion (Final Payment)
- ☐ Type III 30 % Down Payment, 20 % Payment after completion of 30 %, 20 % Payment after completion of 50 %, 20 % Payment after completion of 70 %, 10 % Payment at final completion.
- ☐ Type IV Custom Payment

Payment Terms

Client agrees to pay for "Services" as outlined in this proposal in the Grand Total Amount of **\$0.00 to US**

Payment to be made as follows:

Type I - 100 % after completion.

Payment Stage	Billing Percentage (%)	Amount (in USD)
Stage I	100	0.00

Please remit the payments to **US 418 Broadway STE N,Albany NY 12207.**

If during the scope of the project client request changes or additions in system design, or a deviation from the normal scope as listed, **US** will either provide a time-and-material estimate, or a not-to-exceed figure for work to be performed.

A service charge of 1.5% per month will be added to accounts past due.



Warranty

US guarantees that it has carried out the installation work necessary for the Project to the satisfaction of the Customer. In the event of any issues or faults arising from the installation services or any customization or modification of purchased equipment that US was responsible for during the Project, US commits to rectify these problems at no additional cost to the Customer. This warranty will remain in effect for a period of 6 months from the Project's completion date.

It's important to note that US's warranty specifically covers only the customization and modification aspects of the equipment used in the Project. Any issues related to the overall performance of the equipment itself fall outside the scope of this warranty. In such cases, the Customer should rely solely on the warranties provided by the equipment manufacturers for resolution of malfunctions or defects.

Should a malfunction or defect in the Project be attributed to the equipment, US, within its 6 months warranty period, will provide reasonable assistance to the Customer in facilitating any warranty claims with the respective equipment manufacturers.

DESCRIPTION

Bartow County School System Cabling Proposal

Introduction

Subject: Proposal for Structured Cabling for Bartow County School System

Dear [Recipient's Name],

We are pleased to submit our proposal for the structured cabling project at the Bartow County School System. SYSTEC101, a leader in structured cabling solutions, is committed to delivering top-tier services that align with your project's specifications. Below, you will find our detailed proposal, including our approach, comprehensive scope of work, and pricing structure.

Project Overview

Project Name: BARTOW COUNTY SCHOOL SYSTEM Cabling

Project Location: 65 Gilreath Road, Cartersville, GA 30120

Client: Bartow County School System

Contact: [Insert Contact Person]

Phone Number: 770-606-5800 ext 2024

Email: [Insert Email Address]

Type of Work: Structured Cabling for 23 sites

Objective: To enhance network infrastructure supporting wireless access points through efficient cabling systems.

Scope of Work

Our team will execute a comprehensive structured cabling project involving multiple phases to ensure seamless integration and performance. The detailed scope of work includes:

1.

Site Assessment and Planning

- Conduct a thorough analysis of the existing cabling infrastructure at each of the 23 school sites.
- Create a detailed plan illustrating the cabling pathways and location-specific requirements.

2.

Installation of New Cabling

- Install new network cabling in accordance with industry standards, ensuring top performance and compatibility with existing systems.
- Utilize high-grade materials to provide future-proofing and reliability.

3.

Additional Drops and Modifications

- Implement additional network drops as specified in the project documentation to enhance connectivity.
- Make necessary modifications and adjustments to existing network setups to optimize performance.

4.

Quality Assurance and Testing

- Conduct rigorous testing to verify that all cabling installations meet technical and industry standards.
- Ensure each setup functions at optimal levels, providing detailed test results and documentation.

5.

Compliance and Certification

- Ensure all installations comply with local building codes and safety regulations.
- Provide certification of work completed by our BICSI certified technicians and overseen by an RCDD-credentialed project manager.

Project Schedule

- **Mandatory Pre-bid Meeting:** January 7, 2025, at 9:00 a.m.
- **Proposal Opening:** February 5, 2025, at 10:00 a.m.
- **Booking Date for Installation:** January 7, 2025

Project Team

Our expert team includes BICSI certified technicians focused on delivering high standards in cabling installation:

- Murat Yildirim, Hourly Rate: \$20
- Murat, Hourly Rate: \$25
- Carlos Avila, Hourly Rate: \$75 www.systec101.com

The project will be supervised by an RCDD-certified professional, guaranteeing the overall success and compliance of the project.

Billing Information

- Payment Terms: [Specify Terms]
- Lien Required: No
- PO Number: [Provide Details]
- Sales Tax: Exempt

Unique Selling Points

- Commitment to excellence and adherence to high industry standards
- Use of cutting-edge cabling technologies
- RCDD oversight and BICSI certified technician involvement for quality assurance

Conclusion

Thank you for considering SYSTEC101 for your structured cabling needs. We are confident that our expertise and thorough approach will exceed your expectations. Please feel free to contact us with any questions or to arrange a follow-up meeting.

Looking forward to the opportunity to work closely with Bartow County School System.

Best Regards,

[Your Name]

[Your Position]

www.systec101.com


SYSTEC101

[Contact Information]

Please insert specific contact details and any additional information required. Include necessary documents and certifications as stipulated in the bid requirements.

<[EOF]>

ORGANIZATIONAL CHART





COMPANY INFORMATION



MURAT YILDIRIM



MY@SYSTEC101.COM



970.646.2706

UEI: HFEHVJHCX743 | **CAGE CODE:** 9JK62
NAICS: 334111, 334112, 334210, 517111, 517112, 517121, 517122, 517121 517122 517810 518210 541512 541513 541519

SYSTEC101



• [SYSTEC101.COM](https://www.systec101.com)

At Systec101, our mission is to deliver comprehensive information and communication solutions tailored to the evolving needs of businesses and educational institutions. Since our founding in 2014, we have built a reputation for excellence in copper cabling, fiber optic cabling, access control, and business phone systems. With a strong focus on structured cabling design, installation, and maintenance, we aim to ensure reliability by providing an efficient and scalable infrastructure for school districts, retail environments, and office spaces. Our commitment to quality, innovation, and customer satisfaction drives everything we do.

DIFFERENTIATORS

- BICSI Certified
- RCDD Certified
- MTA Certified
- Proprietary Web Tool!
- 20+ Years of Experience

PAST PERFORMANCE

- Adams County School District
- Kroger Aurora Facility
- Denver Apartment Complex
- Rockland County - Department of General Services
- Colorado Community College System (CCCS)
- TJ Maxx
- Stryker

SERVICES OFFERED

Design, Installation, troubleshooting, and maintenance of:

- FIBER OPTIC CABLING
- STRUCTURED CABLING
- BUSINESS PHONE SYSTEMS
- WIRELESS INFRASTRUCTURE
- DISTRIBUTED ANTENNA SYSTEMS



Denver - 11871 E 33rd Ave, Unit B, Aurora CO, 80010
New York - 418 Broadway STE N Albany NY 12207
E-mail: my@systec101.com
Phone: 303-537-7575



References:

1. Buckley Space Force Base Fiber Cabling

Project Name: SST Fiber Cable Material and Installation

Contact Information:

CHRISTOPHER G. SMITH, CTR, Sonalysts, Inc.
SBIRS Training Support Specialist / Project Leader
Buckley SFB, CO 80011
Comm: 720-847-0532 / DSN: 847-0532
Aurora Office: 303-879-2031 ext. 5003
Mobile: 719-660-4118
NIPR: christopher.smith.366.ctr@spaceforce.mil

Industry of Organization: DOD

Project Accomplishments:

The project involved the installation of fiber optic cables outside and inside plant fiber optics.

- The initial phase consisted of a thorough survey to map out existing cabling pathways and identify optimal routes for new fiber optic cables.
- Subsequently, the team pulled and spliced fiber optic cables, establishing connections between buildings as well as between network rooms within the same building.
- The meticulous work extended to splicing individual fiber optic strands, followed by a labeling and certification process to ensure all runs met the required standards.

Completion Date: 2024

Original Contract Amount: \$34,104.34

Completed Cost Amount: \$34,104.34

Denver - 11871 E 33rd Ave, Unit B, Aurora CO, 80010
New York - 418 Broadway STE N Albany NY 12207
E-mail: my@systec101.com
Phone: 303-537-7575



2. Adams County School District 14

Project Name: E-Rate, Wireless Access Point Cabling, and 10GB Fiber Optic Interconnect

Contact Information:

- David Powell
Network Administrator
Adams County School District
145291 East 60th Ave.
Commerce City, CO 80022
Cell: 303.853.3227
dpowell@adams14.org
www.adams14.org

Industry of Organization: County School District

Project Accomplishments:

- Successfully installed over 1000 Cat 6a cable runs and fiber uplinks, ensuring unwavering connectivity throughout the school campuses.
- Gained valuable knowledge and experience in navigating the unique complexities of a school environment, which will be instrumental in successfully executing projects.

Completion Date: 2023

Original Contract Amount: \$367,994.00

Completed Cost Amount: \$367,994.00

Denver - 11871 E 33rd Ave, Unit B, Aurora CO, 80010
New York - 418 Broadway STE N Albany NY 12207
E-mail: my@systec101.com
Phone: 303-537-7575



3. Rockland County Department of Social Services

Project Name: RFP-RC-2024-006 - Access Point Installation for the Department of Social Services Building L

Contact Information:

- Mark Navarro
Network Administrator - Rockland County DSS
50 Sanatorium Road - Building L
Pomona, New York, 10970
Cell: 845-364-3188
email: mark.navarro@dfa.state.ny.us

Industry of Organization: County government office

Project Accomplishments:

- Completed the installation of network cabling for the newly implemented Wi-Fi system in the Rockland County Department of Social Services' "Access Point Installation for the Department of Social Services Building L" project (RFP-RC-2024-006).

Completion Date: 2024

Original Contract Amount: \$21,340.83

Completed Cost Amount: \$21,340.83

Denver - 11871 E 33rd Ave, Unit B, Aurora CO, 80010
New York - 418 Broadway STE N Albany NY 12207
E-mail: my@systec101.com
Phone: 303-537-7575



4. Trinidad State College Student Housing Cabling Upgrade Project

Project Name: TSC Cat6 Cabling (RCC)

Contact Information:

- Terry Hindsman
Purchasing Manager
Cell: 720-858-2772
e-mail: terry.hindsman@cccs.edu

Industry of Organization: State College Student Housing

Project Accomplishments:

- Successfully installed over 300 Cat6 cables in student housing facilities spread across four buildings, enhancing the college's infrastructure to provide reliable and high-speed internet connectivity for students residing in these buildings.

Completion Date: 2024

Original Contract Amount: \$135,716.19

Completed Cost Amount: \$135,716.19

Building Industry Consulting Service International

THE PROFESSIONAL DESIGNATION OF

**REGISTERED COMMUNICATIONS
DISTRIBUTION DESIGNER®**

IS AWARDED TO

Murat Yildirim

by BICSI in recognition of having successfully completed BICSI's registration and examination requirements.

Designation Number: 330562
Registration Start Date: 06-06-2023
Registration End Date: 12-31-2026



Bicsi
RCDD
Since 06-06-2023

David M. Richards, RCDD, NTS, OSP, TECH, CT
BICSI Board President

John H. Daniels, CNM, FACHE, FHIMSS
BICSI Chief Executive Officer

Building Industry Consulting Service International

THE PROFESSIONAL DESIGNATION OF

BICSI TECHNICIAN

IS AWARDED TO

Murat Yildirim

by BICSI in recognition of having successfully completed BICSI's registration and examination requirements.

Designation Number: 330562

Registration Start Date: 05-01-2025

Registration End Date: 04-30-2028



Since 04-02-2019

David M. Richards, RCDD, NTS, OSP, TECH, CT
BICSI Board President

John H. Daniels, CNM, FACHE, FHIMSS
BICSI Chief Executive Officer