



Farmington Pre-K Academy Sub-Contract work scopes

Phase 2 Demo

JAYNES CORPORATION GENERAL CONTRACTORS

2906 Broadway NE
Albuquerque, NM 87107
p 505.345.8591
f 505.345.8598
jaynescorp.com

FARMINGTON

900 Resource Avenue
Farmington, NM 87401
p 505.326.3354
f 505.325.6399

LAS CRUCES

1990 E. Lohman Ave
Las Cruces, NM 88001
p 575.526.6400
f 575.526.1495

DURANGO

65 Mercado Street
Ste 125
Durango, CO 81301
p 970.247.1831
f 970.247.0338

TEXAS

221 N. Kansas Street
Suite 700
El Paso, TX 79901
p 915.320.3739

- Phase 2 Demo starts after new building is complete and school has moved into it.
- Demo bus loop
- Grade old bus loop location and make ready for landscape topsoil
- Demo existing pre-K Academy building
- Remove foundations and old utilities to caping points at existing pre-K Academy
- Demo existing pre-K Academy parking lot
- Dig new drainage pond,
- Grade new parking area (use drainage pond soil if approved by Geotech)
- Final grading/landscaping in new drainage pond

Disclaimer: The following is not intended to limit the subcontractors scope of work but to provide clarification and/or amplification of the work to be performed. Work is to be bid per plans, specifications, addenda, ASI's, RFI's, applicable codes, manufacturer's recommendations, trade standards and tolerances.

