



**FL2211 - SKYHAWK HALL IMPROVEMENTS FOR NURSING
Advertisement for Bid**

Bid # FL-2211

**SECTION 000110
TABLE OF CONTENTS – VOLUME II**

DIVISIONS 00 AND 01 ARE BOUND UNDER SEPARATE COVER

1.01 DIVISION 00 –

BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT

A.	000101	Project Title Page
B.	000110	Table of Contents
C.	FLC	Advertisement for Bids
D.	SBP-6.12	Information for Bidders
E.	SBP 6.12a	Supplementary Information for Bidders
F.	SBP-6.13	Bid Form
G.	SBP6.13-1	Bid Alternate Form and Unit Pricing Form
H.	SBP-6.14	Bid Bond
I.	SBP-6.18	Direct Labor Burden Calculation
J.	OSA	Prevailing Wage Determination
K.	OSA	Apprenticeship Contribution Rates
L.	SC-6.21	Contractor's Agreement: Design/ Bid/ Build
M.	SC-6.23	The General Conditions of the Contract
N.	SBP-6.15	Notice of Award
O.	SC-6.22	Performance Bond
P.	SC-6.221	Labor and Material Payment Bond
Q.	SBP-BIR	Building Inspection Record
R.	SBP-6.26	Notice to Proceed to Construction
S.	SBP-07	Notice of Substantial Completion
T.	SBP-6.27	Notice of Acceptance
U.	SBP-7.3	Notice of Contractor's Settlement

SPECIFICATIONS

3.01 DIVISION 01 -- GENERAL REQUIREMENTS

- A. 01000 – General
- B. 01010 – Summary of the Work
- C. 01040 – Coordination
- D. 01050 – Field Engineering
- E. 01060 – Codes, Standards, Reports, Permits
- F. 01200 – Project Meetings
- G. 01230 – Alternates
- H. 01340 – Shop Drawings and Samples
- I. 01410 – Testing
- J. 01500 – Temporary Facilities
- K. 01501 – Landscape Preservation
- L. 01502 – Preservation of Trees and Shrubbery
- M. 01512 – Dust Control
- N. 01530 – Construction Site Barriers and Traffic Control
- O. 01560 – Cleaning Up
- P. 01565 – Water and Erosion Control
- Q. 01700 – Project Closeout

Refer to Page 000110-5 For Sheet Index

DIVISIONS 00 AND 01 ARE BOUND UNDER SEPARATE COVER

3.02 DIVISION 02 -- EXISTING CONDITIONS

- A. 022000 – Assessment
 - 1. Asbestos Containing Material Survey
- B. 024100 - Demolition

3.03 DIVISION 03 -- CONCRETE

- A. 030516 - Underslab Vapor Barrier

3.04 DIVISION 04 -- MASONRY

3.05 DIVISION 05 -- METALS

3.06 DIVISION 06 -- WOOD, PLASTICS, AND COMPOSITES

- A. 061000 - Rough Carpentry
- B. 062000 - Finish Carpentry
- C. 064100 - Architectural Wood Casework

3.07 DIVISION 07 -- THERMAL AND MOISTURE PROTECTION

- A. 079200 - Joint Sealants

3.08 DIVISION 08 -- OPENINGS

- A. 081113 - Hollow Metal Doors and Frames

- B. 081416 - Flush Wood Doors
- C. 083100 – Access Doors and Panels
- D. 084313 - Aluminum-Framed Storefronts
- E. 087100 - Door Hardware
- F. 087113 - Power Door Operators
- G. 088000 - Glazing

3.09 DIVISION 09 -- FINISHES

- A. 090561 - Common Work Results for Flooring Preparation
- B. 092116 - Gypsum Board Assemblies
- C. 093000 - Tiling
- D. 095100 - Acoustical Ceilings
- E. 095423 - Linear Metal Ceilings
- F. 096500 - Resilient Flooring
- G. 096813 - Tile Carpeting
- H. 099000 - Painting and Coating
- I. 099113 - Exterior Painting

3.10 DIVISION 10 -- SPECIALTIES

- A. 101423 - Panel Signage
- B. 102113.13 - Metal Toilet Compartments
- C. 102123 - Cubicle Curtains and Track
- D. 102310 - Glazed Interior Door and Wall Assemblies
- E. 102600 - Wall and Door Protection
- F. 102800 - Toilet, Bath, and Laundry Accessories
- G. 105113 - Metal Lockers

3.11 DIVISION 12 -- FURNISHINGS

- A. 123600 – Countertops

3.12 DIVISION 13 -- SPECIAL CONSTRUCTION

3.13 DIVISION 14 -- CONVEYING EQUIPMENT

3.14 DIVISION 21 -- FIRE SUPPRESSION

- A. 210500 – Common Work Results for Fire Suppression

3.15 DIVISION 22 – PLUMBING

- A. 220500 – Common Work Results for Plumbing
- B. 220700 – Plumbing Insulation
- C. 221000 – Plumbing Piping and Pumps
- D. 223000 – Plumbing Equipment
- E. 224000 – Plumbing Fixtures
- F. 226113 – Medical Simulation Compressed Air Piping
- G. 226219 – Medical Simulation Vacuum

3.16 DIVISION 23 -- HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)

- A. 230500 – Common Work Results for HVAC
- B. 230593 – Testing, Adjusting, and Balancing for HVAC
- C. 230700 – HVAC Insulation
- D. 230923 – DDC Building Controls
- E. 231100 – Facility Fuel Piping
- F. 232000 – HVAC Piping and Pumps
- G. 233000 – HVAC Air Distribution
- H. 235400 – Furnaces
- I. 236313 – Air-Cooled Refrigerant Condensers
- J. 238123 – Mini Split Air Conditioners

3.17 DIVISION 25 -- INTEGRATED AUTOMATION

3.18 DIVISION 26 – ELECTRICAL

- A. 260500 – Common Work Results for Electrical
- B. 260519 – Low-Voltage Electrical Power Conductors and Cables
- C. 260553 – Identification for Electrical Systems
- D. 260926 – Lighting Control Systems
- E. 262416 – Panelboards
- F. 265119 – LED Interior Lighting

3.19 DIVISION 27 – COMMUNICATIONS

- A. 270500 – Common Work Results for Communication
- B. 270528 – Pathways for Communications Systems
- C. 270553 – Identification for Communications Systems
- D. 271513 – Communications Copper Horizontal Cabling

3.20 DIVISION 28 -- ELECTRONIC SAFETY AND SECURITY

- A. 280500 – Common Work Results for Electronic Safety and Security
- B. 281000 – Access Control

3.21 DIVISION 31 -- EARTHWORK

3.22 DIVISION 32 -- EXTERIOR IMPROVEMENTS

3.23 DIVISION 33 -- UTILITIES

3.24 DIVISION 34 -- TRANSPORTATION

3.25 DIVISION 40 -- PROCESS INTEGRATION

3.26 DIVISION 46 -- WATER AND WASTEWATER EQUIPMENT

DRAWING SHEET INDEX

G1.1 - Cover and Project Information	ED101 - Electrical Demolition Plan
G1.2 - Life Safety and Code Analysis	E101 - Electrical Lighting Plan
G1.3 - DA Reference	E102 - Electrical Power Plan
A1.0 - Demo Floor Plan	E103 - Electrical Special Systems Plan
A1.1 - Floor Plan	E104 - Electrical Connections Plan
A2.1 - Finish Schedule	E501 - Electrical One-Line and Panel Schedules
A2.2 - Floor Finish Plan	E601 - Electrical Schedules
A3.1 - Reflected Ceiling Plan	E602 - Electrical Details
A4.1 - Enlarged Floor Plans	E603 - Electrical Legend and Notes
A4.2 - Enlarged Floor Plans	FD101 - Fire Protection Demolition Plan
A5.1 - Interior Elevations	F101 - Fire Protection Plan
A5.2 - Interior Elevations	MD101 - Mechanical Demolition Plan
A5.3 - Interior Elevations	M101 - Mechanical Plan
A5.4 - Interior Elevations	M501 - Mechanical Details and Notes
A5.5 - Interior Elevations	M601 - Mechanical Details, Schedule, and Notes
A5.6 - Interior Elevations	PD101 - Plumbing Demolition Plan
A5.7 - Interior Elevations	P101 - Plumbing Plan- Sanitary and Sewer
A5.8 - Interior Elevations	P102 - Plumbing Plan - Water and Gas
A5.9 - Bathroom Alternative Layout	P601 - Plumbing Details, Schedule, and Notes
A6.1 - Door Schedule and Door Type	
A7.1 - Exterior Elevations	
A7.2 - Exterior Elevations	

END OF SECTION