

Solicitation Overview

Solicitation General Information

Solicitation ID

SRC0000026344

Solicitation Name

DNR P&W FIBER OPTIC INSTALLATION AT JESSE OWENS CABINS

Lot #

1

Round #

1

Begin Date

11/26/2024 7:45:34 AM (EST)

End Date

12/16/2024 10:00:00 AM (EST)

Summary

Fiber optic cable installation at Jesse Owens State Park Cabins.

Process

Project Summary – Jesse Owens State Park Fiber Optic Cabling

ODNR seeks a qualified contractor to install fiber optic cable at Jesse Owens State Park, where a new campground and cabin area are under construction.

The project involves supplying and installing fiber optic cable, as well as terminating, labeling, and testing all connections. The conduit for each run has already been installed.

The fiber optic cable will be installed along three primary routes: from the maintenance area (Re-Veg Center) to four pedestals outside ten cabins (and into each cabin), from the maintenance area (Re-Veg Center) to the check-in building, which also houses a fire alarm panel, and from the maintenance area (Re-Veg Center) to the shower house within the campground. This project is critical to providing robust connectivity for operational and guest services.

Work for this fiber installation project is not expected to begin until June of 2025.

A site visit is scheduled for **Wednesday, Dec. 11 at 10:00 a.m.**

Jesse Owens State Park

9499 OH-83

McConnelsville, OH 43756

39.744046628720895, -81.68869168771559

RFx Type

Quick Quote

Solicitation Status

Open for Bidding

☐ MBE Set Aside

☐ Amendment?

Inquiry End Date

12/13/2024 12:00:00 AM

Ship To

Contracting Entity

DNR250230 OIT Administrative Services DNRFRA

0 Record(s)

1 Record(s)

Solicitation Documents

Keywords

Title	Type	Validity End Date	Validity End Date
OTHER DOCUMENTS	Public Solicitation Documents (Approved)		
CONTRACT SAMPLES	Public Solicitation Documents (Approved)		
PROJECT DESCRIPTION	Public Solicitation Documents (Approved)		

3 Record(s)

Solicitation Links








Inquiries

0 Record(s)

Items (Ext)

RFX Grid	Group(s)
Keywords	

Response

Modify/Dup	Code 	SKU Number 	Type 	Label	Qty 	Unit 	Unit price	Amount	Deliv. date	Deliv. date 	Supplier Attachments	Comments 	Manufacture
			Require d Item										
	1		Require d Item	60 Strand Single Mode Fiber - 3200 LF	1	AMT				12/5/2024			
	2		Require d Item	6 Strand Single Mode Fiber - 1400 LS	1	AMT				12/5/2024			
	3		Require d Item	12 Strand Single Mode Fiber - 3500 LS	1	AMT				12/6/2024			
	4		Require d Item	6 Strand Single Mode Fiber for Fire Alarm - 4600 LS	1	AMT				12/6/2024			
	5		Require d Item	1" inner duct for Fire Alarm - 1,100 LS	1	AMT				12/6/2024			
	6		Require d Item	Fiber wall mount termination cabinets & accessories	12	Each				12/6/2024			
	7		Require d Item	Fiber rack mount termination cabinet & accessories	1	AMT				12/6/2024			
	8		Require d Item	Pedestal Splice Closure	4	Each				12/6/2024			
	9		Require d Item	Misc Labeling, terminations and supports	1	AMT				12/6/2024			
	10		Require d Item	Testing Fiber	1	AMT				12/6/2024			
	11		Require d Item	Installation	1	AMT				12/6/2024			

11 Record(s)

